SOUTHNAVFACENGCOM                                                  00008 (September 1996)


SPECIFICATION INSTRUCTION


CODE 076 (RAM)








INSTRUCTIONS FOR PREPARING


LIQUIDATED DAMAGES STATEMENT


                      








1.  A "Liquidated Damages Statement" is required for all projects. 





2.  Prepare the "Liquidated Damages Statement" by editing the form on page 2 for use in the project and submit that information as part of the 100% project submittal.  To facilitate review, insert the "Liquidated Damages Statement" (along with the "Time for Completion Statement" and the "Basis of Bid Statement") in the bound copy of the 100% project specification submittal, between the specification cover sheet and the first page of the index.  Review comments on the 100% submittal shall be resolved with the PM


and the corrections shall be incorporated for the final submittal. SOUTHDIV will use the "Liquidated Damages Statement" in preparing the solicitation for the construction contract.   





3.  If the work is not phased, cross out the statement on the form referencing phased work (Liquidated Damages - Phased Work), and complete the remaining liquidated damages statement.  If the work is phased, complete the statement referencing the phased work and cross out the remaining liquidated damages statement.  Coordinate the number of phases


used to agree with the phased construction schedule specified in Section 01110 of the project specification.





4.  Tables 1 through 5 on Page 3 shall be used to determine the liquidated damages and dollar amounts applicable for the project.  The liquidated damages set forth in Table 1 shall be used for all projects, except for the special facilities covered in Tables 2 through 5.  Do not include bid item costs when calculating liquidated damages.  Liquidated damages may be increased where the anticipated loss from a delayed completion is considered to exceed the limits shown in the Tables.  Where higher limits are needed, a justification (including backup calculations) shall be submitted for PM records.  However, variations exceeding 50 percent increases in the Table limits require prior approval by SOUTHDIV


Code 02, via the PM.


�
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LIQUIDATED DAMAGES STATEMENT


                        








  PROJECT TITLE:_____________________________________________________





  LOCATION:__________________________________________________________


   


  CONSTRUCTION CONTRACT NO.:  ____________________________________





  SPECIFICATION NO.:  ________________________________________________














 LIQUIDATED DAMAGES:                                                       


                                                                          


 Liquidated damages shall be the sum of $ _____ for each calendar day of 


 delay.                                                                   


      


 





        


                                                                   


 LIQUIDATED DAMAGES - PHASED WORK:                                         


                                                                          


Liquidated damages shall be amounts as listed below for each calendar day of delay.  If more than one phase of the work is in arrears at the same time, damages may be assessed concurrently.                               


                                                                           


     PHASE A:  $ _____                                                    


                                                                           


     PHASE B:  $ _____                                                    


                                                                           


     PHASE C:  $ _____                                                     














�
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�TABLE 1   GENERAL CONSTRUCTION PROJECTS:





Estimated                  		Liquidated


Work Phase                 		Damages


�����or Project Cost�             		�Per Calendar Day�





  Over $ 2,000 to $25,000         		$ 80


  Over $25,000 to $50,000         		$110


  Over $50,000 to $100,000        		$140


  Over $100,000 to $500,000       		$200


  Each Additional $100,000 add    		$ 50


________________________________________________________________________


�TABLE 2   FAMILY HOUSING UNITS:


                                              		*Liquidated Damages Per


  �Type of Units�                       �		Calendar Day Per Unit





  GOQ (General Officer's Quarters)        	Average Daily Basic


  SOQ (Senior Officer's Quarters)              	Allowance (BAQ) with


  FGO (Field Grade Officer's)                  	dependents plus average


  CGO (Company Grade Officer's)                applicable housing


  SEM (Senior Enlisted Men)                    	allowances or temporary       


  JEM (Junior Enlisted Men)                    	living allowance, as appropriate





                                       *Obtain information from the Station


________________________________________________________________________


�TABLE 3   UNACCOMPANIED PERSONNEL HOUSING:





  Type of  	Liquidated Damages Per   No. of Men     	Liquidated Damages Per


  �Housing�  �	Calendar Day Per Man�     �Per Building�   �	Calendar Day Per Building





 


   BOQ     	BOQ Rate for single      	x  _____      =         _____           						03 rate plus single 03


           		rate for variable                                       


           		housing allowance (VHA)


           		for area 





   BEQ     	BAQ Rate for E-5 plus    	x  _____      =         _____


           		single E-5 rate for


           		variable housing    


           		allowance (VHA) for area�


________________________________________________________________________


�TABLE 4   STORAGE SPACE:





  Liquidated Damages Per                      		Liquidated Damages


  �Calendar Day Per Square Foot�    �Square Feet�     �	Per Calendar Day





          $ .15                 		x     _____      =        _____


________________________________________________________________________


�TABLE 5   OFFICE SPACE:





  Liquidated Damages Per                     		 Liquidated Damages


  �Calendar Day Per Square Foot�   	�Square Feet�      	�Per Calendar Day





          $ .30                 		x     ______     =        _____


________________________________________________________________________


