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SOUTHNAVFACENGCOM

FIELD DIVISION 01 INPUT FORM
PROJECT TITLE  _______________________________________________

PROJECT LOCATION  ___________________________________________

CONTRACT NO.  _______________________________________________

FORM COMPLETED BY  ___________________________________________

TELEPHONE NO.  _____________________  FAX  ____________________

UFGS-01110N, “SUMMARY OF WORK” (02/03)
1.  Under PART 1, “LOCATION OF UNDERGROUND FACILITIES” article:

a.  Are digging permits required for this project?  ________________

b.  Do existing underground utilities have to be located?  _______  If yes, will the Government locate these utilities, or will the Contractor be required to provide this service?  ____________________________________________

c.  If excavation is required, please choose one of the following responses to indicate how far in advance of excavation start the Contracting Officer is to be notified.  At least 48 hours  ______  At least 15 days  _______  Other (please specify)  _________________________

UFGS-01140N, “WORK RESTRICTIONS” (02/03)
1.  Under PART 1, “SPECIAL SCHEDULING REQUIREMENTS” article:
a.  The Contractor must request written permission to interrupt any station roads, railroads, or utility services.  Is the default value of 15 calendar days prior to the desired date of interruption sufficient?  ________  If no, how many calendar days in advance should be required?  _______

2.  Under PART 1, “CONTRACTOR ACCESS AND USE OF PREMISES” article, “Work Outside Regular Hours”  paragraph:
a.  The Contractor must request in writing permission to work outside regular working hours.  Is the default value of 15 calendar days prior to such work sufficient?  ______  If no, how many calendar days in advance should be required?  ______________________

3.  Under PART 1, “SECURITY REQUIREMENTS” article:
a.  Are there any special or extraordinary security requirements associated with this project?  _______  If yes, please list.  ___________________________

____________________________________________________________

____________________________________________________________

UFGS-01310N, “ADMINISTRATIVE REQUIREMENTS” (02/03)
1.  Under PART 1, “SUBMITTALS” article, SD-01 Preconstruction Submittals:

a.  Are “Progress and Completion Pictures” showing the sequence and progress of work required for this project?  ________  If yes, which is preferred, color slides or digital photographs?  ______________________  Also, if yes, is a “View Location Map” indicating required photographic locations required?  ________

2.  Under PART 1, “CONTRACTOR PERSONNEL REQUIREMENTS” article, “Identification Badges” paragraph: 

a.  Are there any unusual or unique requirements associated with the process for issuance of Contractor identification badges?  ___________  If yes, please identify these requirements.  ______________________________________

_____________________________________________________________

_____________________________________________________________

UFGS-01330, “SUBMITTAL PROCEDURES” (05/02)
NOTE:  Answer the following inquiries only for IFB fixed-price construction contracts.  For two-phase RFP Design/Build contracts, a SOUTHDIV Regional Guide (NFGS-S-01330) which has been pre-edited (i.e., requires no additional field input) will be used.

1.  Under PART 1, “PROCEDURES FOR SUBMITTALS” article:
a.  In “Scheduling” paragraph, is the default value of 15 working days that is allowed for submittals for QC Manager approval sufficient?  ______  If no, how many days should be allowed?  _______

b.  In “Scheduling” paragraph, is the default value of 20 working days that is allowed for submittals for Contracting Officer approval sufficient?  _____  If no, how many days should be allowed?  _______

c.  In “Variations” paragraph, “Review Schedule is Modified” subparagraph, is the default value of 10 additional working days (i.e., in addition to the normal review period) that is allowed for review of submittals with variations from contract requirements sufficient?  ______  If no, how many days should be allowed?  ________

2.  Under PART 1, “QUANTITY OF SUBMITTALS” article, “Number of Copies of Product Data” paragraph:
a.  Is the default value of six copies of product data submittals requiring review and approval only by the QC organization sufficient?  ______  If no, how many copies should be provided?  _______  

b.  Is the default value of seven copies of product data submittals requiring review and approval by the Contracting Officer sufficient?  _______  If no, how many copies should be provided?  _______  

UFGS-01450N, “QUALITY CONTROL” (04/03)
1.  GENERAL INPUT:

a.  In accordance with OPS policy, the ROICC Advocate has responsibility for editing this section.  Please provide any input you have regarding quality control submittals, requirements, organization, etc., directly to the ROICC Advocate.

UFGS-01500N, “TEMPORARY FACILITIES AND CONTROLS” (02/03)
1.  Under PART 1, “SUBMITTALS” article, SD-01 Preconstruction Submittals:
a.  If project is not located at Charleston AFB, do project size, scope, complexity, and visibility warrant a “Construction Site Plan” submittal (which shows locations of temporary facilities, equipment and storage areas, access and haul routes, etc.)?  (NOTE:  Such a submittal is REQUIRED for all Charleston AFB projects.)  __________________________

2.  Under PART 1, “TEMPORARY UTILITIES” article:
a.  Will Government make utilities available to the Contractor?  _______  If yes, please edit the following text to indicate which specific utilities will be made available, the rates (i.e., without charge, at prevailing rates, or provide the actual rate(s) for each utility), and the utility connection information:
Reasonable amounts of the following utilities will be made available to the Contractor [without charge] [at the prevailing rate] [at the following rates]:

Electricity -  $_____ per _____

Potable Water -  $_____ per _____

Salt Water -  $_____ per _____

Compressed Air -  $_____ per _____

Steam -  $_____ per _____

Natural Gas -  $_____ per _____

Sanitary Sewer -  $_____ per _____

The Contractor shall make connections, including  [providing backflow-preventing devices on connections to domestic water lines;]  [providing meters;]  [and]  providing transformers; and make disconnections.

3.  Under PART 1, “STATION OPERATION AFFECT ON CONTRACTOR OPERATIONS” article:
a.  Does project involve potential conflicts with station operating conditions (other than utilities) or work that must be pursued in a particular sequence?  ________  If yes, clearly detail the permissible extent of duration of interruptions to station operations or required sequencing.  ________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

b.  Does project involve access to restricted areas?  ________  If yes, please list such areas.  ________________________________________________

_____________________________________________________________

_____________________________________________________________

c.  Are there any special or unusual restrictions regarding access of vehicles and parking dictated by the needs of this project?  _______  If yes, please describe.  _____________________________________________________

_____________________________________________________________

_____________________________________________________________

d.  Will project require modification to vehicular traffic patterns that are outside the station’s jurisdiction?  _______________________

4.  Under PART 1, “STORAGE AREAS”:
a.  Are temporary storage areas to be provided to the Contractor?  ________  If yes, please edit the following paragraph to indicate the type of area and its location and size:

The  [roofed]  [enclosed]  [open]  site available for storage shall be  [confined to the indicated operations area]  [within  [300 m]  [1,000 feet]  of the operations area]  [as indicated] .  The storage area shall be approximately   _____   [square meters]  [square feet] .

b.  Will Contractor be working on existing buildings?  ________  If yes, please edit the following paragraph to indicate whether or not storage of material will be allowed in the building(s), size of the area, and requirement for security fence:

The Contractor shall be working  [in]  [around] existing building(s); the storage of material [will be allowed [in a   _____   [square meter]  [square foot]  area]  [where indicated] ]  [will not be allowed in the building(s)] .  [Provide  [2.4 m]  [8 foot]  high security fence with a lockable gate around the storage area.  Remove at the completion of work.]

5.  Under PART 1, “TEMPORARY BUILDINGS”:

a.  Due to the construction site location, is a Navy Construction Representative’s Office remote from the Field Office needed?  ____________  What size should it be - 100 square feet, 200 square feet, or some other size?  ______________

Where should it be located?  ___________________________  Please list any special requirements that are not already included in the guide specification.  _____________________________________________________________

_____________________________________________________________

b.  Is a Quality Control Manager Records and Field Office required (i.e., normally required when the project has separate QC Manager and Project Superintendent)?  ___________  What size should it be - 100 square feet, 200 square feet, or some other size?  __________________  Where should it be located?  _____________________________  Please list any special requirements that are not already included in the guide specification.  ________

_____________________________________________________________

_____________________________________________________________

6.  Under PART 3, “TEMPORARY PHYSICAL CONTROLS”, “Access Controls” paragraph:  

a.  Please describe any special fencing requirements.  _____________________

_____________________________________________________________

UFGS-S-01575N, “TEMPORARY ENVIRONMENTAL CONTROLS” (04/03)
1.  Under PART 1, “ENVIRONMENTAL MANAGER” article:
a.  An Environmental Manager is normally required only for Large Quantity Generator activities and for projects with ECC in excess of $500,000.  If this criteria is not met but you think that an Environmental Manager is warranted due to special considerations related to this project, please provide input to that effect directly to the Project Team.

UFGS-01580N, “PROJECT IDENTIFICATION” (02/03)
1.  Under PART 1, “PROJECT SIGN” article: 

a.  Project signboards are normally required on MILCON projects and on other facility projects that are located in an area visible to large numbers of people, will provide visual construction activities, will be of sufficient size and scope, or are of high interest to the using activity.  Is a project signboard required for this project?  _______________  

UFGS-01770N, “CLOSEOUT PROCEDURES” (02/03)
1.  Under PART 1, “PROJECT RECORD DOCUMENTS” article:

a.  For IFB fixed-price construction contracts only, please edit the following paragraph regarding “As-Built Drawings” (i.e., for two-phase RFP Design/Build contracts, As-Built Drawings requirement is included in Document 00911, “Project Kickoff and Design Completion”):
"FAC 5252.236-9310, Record Drawings."  [In addition to the requirements of FAC 5252.236-9310, the Contractor shall survey the horizontal and vertical location of all underground utilities to within  [30 mm]  [0.1 feet]  [ _____ ]  relative to the station datum.  All pipe utilities shall be surveyed at each fitting and every  [10 m]  [100 LF]  [ _____ ]  of run length.  Electrical and communication ductbank, direct buried conduit, and direct buried conductor shall be surveyed every  [10 m]  [100 LF]  [ _____ ]  and at each change of direction.  Locations and elevations shall be recorded on the Record Drawings.  Submit drawings with QC certification.]  [Submit drawings in  [ _____ ]  CAD format.]  [As-Built Drawings are not required.]

b.  For ALL projects, the paragraph entitled “As-Built Record of Materials” is intended to provide data and details on equipment and materials incorporated in the construction that cannot readily be determined after construction is completed.  The data is expected to be invaluable in maintenance, alteration, and repair where opening of the construction would otherwise be necessary prior to design or preparation of work orders.  A typical list of items would include such things as roofing, insulation, and special wall coverings.  Please list the items in this project on which such data is required.  ___________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

OTHER DIVISION 01 INPUT
Is there other information regarding contract administration, station environmental and safety considerations, or other station-unique requirements and regulations that you want incorporated into Division 01 for this project?  _______  If yes, please provide such information.  ______________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

     -- End of Form --
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